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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on Water Group Job 945 (Project). 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of the 
Project as described below: 

The replacement of existing cast iron water mains, with approximately 5,764 linear feet of 16 
inch PVC water mains.  

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36951-01-D through 
36951-16-D and Traffic Control Plans 36951-T01-D through 36951-T-17-D, 
inclusive. 

3. EQUAL OPPORTUNITY. 

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
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or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law.  
Contractor shall provide equal opportunity in all employment 
practices.  Prime Contractor shall ensure their subcontractors comply 
with this program.  Nothing in this section shall be interpreted to 
hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 10 Working Days after 
receipt by the Bidder of Contract forms to the City for approval as 
specified in the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 
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1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  
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12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.   

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 6.8% 

2. ELBE participation 15.5% 

3. Total mandatory participation 22.3% 

4.2. The Bidders are strongly encouraged to attend the Pre-bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met.   
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5. PRE-BID MEETING:  

5.1. There will be a Pre-bid Meeting to discuss the scope of the Project, bidding 
requirements, and Equal Opportunity Contracting Program requirements and 
reporting procedures in the Public Works Contracting Group, Conference Room 
at 1010 Second Avenue, Suite 1400, San Diego, CA  92101 at 10:00 A.M., on 
MAY 29th, 2013. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$1,613,000.00. 

8. LOCATION OF WORK:  The location of the Work is as follows: 

The limits of this project include 5th Avenue from Juniper Street to Upas Street, and Laurel 
Street from Front Street to Balboa Drive. 

9. CONTRACT TIME:  The Contract Time for completion of the Work shall be  
192 Working Days.   

10. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classifications for this contract: 

Option Classifications
1 CLASS A
2 CLASS C34
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10.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options.   

11. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

12. WAGE RATES:  Prevailing wages are not applicable to this contract. 

13. INSURANCE REQUIREMENTS:  

13.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

13.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

14. PREQUALIFICATION OF CONTRACTORS:   

14.1. Contractors submitting Bid or Proposal must be pre-qualified for the total amount 
proposed, inclusive of all alternate items or specified Task Order limits prior to the 
date of submittal.  Bids from contractors who have not been pre-qualified as 
applicable and Bids that exceed the maximum dollar amount at which contractors are 
pre-qualified will be deemed non-responsive and ineligible for award or a Task 
Order authorization.  Complete information and prequalification questionnaires are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

14.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Department - Engineering 
& Capital Project, Prequalification Program, 1010 Second Avenue, Suite 1200, San 
Diego, CA 92101.  For additional information or the answer to questions about the 
prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov.  

15. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 
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Title Edition Document 
Number 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

16. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

17. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

18. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

19. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

20. AWARD PROCESS:   

20.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

20.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

20.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 
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21. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

22. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

23. QUESTIONS:   

23.1. The Director (or designee), of  the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  All questions related to this 
procurement action shall be addressed to the Public Works Contracting Group, 
Attention Contract Specialist, 1010 Second Avenue, Suite 1400, San Diego, 
California, 92101, and Telephone No. (619) 533-3450. 

23.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered.   

23.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

23.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

24. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

25. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

26. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   
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26.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

26.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

26.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

26.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

27. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

27.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

27.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

27.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

28. AWARD OF CONTRACT OR REJECTION OF BIDS: 

28.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

28.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

28.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 
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28.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

28.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

28.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

28.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

28.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

29. BID RESULTS:   

29.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page: http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

29.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

30. THE CONTRACT:   

30.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

30.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
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connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

30.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

30.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

30.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

31. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

32. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

32.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

32.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

32.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

32.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

32.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 
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32.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

32.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

33. PRE-AWARD ACTIVITIES: 

33.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

33.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

34. ADDITIVE/DEDUCTIVE ALTERNATES:   

34.1. The additive/deductive alternates have been established to allow the City to compare 
the cost of specific portions of the Work with the Project’s budget and enable the 
City to make decision prior to award.  The award will be established as described in 
the Bid.  The City reserves the right to award the Contract for the Base Bid only or 
the Base Bid plus any combination of Additive and Deductive Alternate(s). 

34.2. For water pipeline projects, the Plans typically show all cut and plug and connection 
work to be performed by City Forces. However, Bidders shall refer to Bidding 
Documents to see if all or part of this work will be performed by the Contractor. 

35. REQUIRED DOCUMENT SCHEDULE: 

35.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA45 - Subcontractors 
Additive/Deductive Alternate 

9.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

10.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

11.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

12.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 
 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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AGREEMENT 

 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and BURTECH PIPELINE INC. , 
herein called "Contractor" for construction of Water Group Job 945; Bid No. K-13-5836-DBB-3, in 
the amount of ONE MILLION SEVEN HUNDRED EIGHTY THOUSAND DOLLARS AND 
00/100 ($1,780,000.00), which is comprised of the Base Bid plus Alternates A, Band C. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Water Group Job 945, on file in the office of the 
Public Works Depmiment as Document No. B-11041, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Water Group Job 945; Bid No. K-13-5836-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

Contract Forms (Rev. July 2012) 
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CONTRACT FORMS (continued) 

AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE ClTY OF SAN DIEGO 

By 

Print Name:-----------
Mayor or designee 

Date: __ /o.L.-~--.~"-~-Z.S ____ _ 

CONTRACTOR 

By " 

Date: __ ____:fl~/.:.._J--=--~ P/J-0_,_,...:_::1-;'-----

City of San Diego License No.: B 1996002066 

State Contractor's License No.: 718202 

'". 

Contract Forms (Rev. July 2012) 
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APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

Print Name: Pedro De !.Art:~. :Jt; 
Deputy City Attorney' 
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EXECUTED IN TRIPLICATE 
BOND NO. 2169257 
PREMIUM: $13,960.00 

Premium Is For Contract Term 
And Is Subject To Adjustment 
Based On Final Contract Price 

CONTRACT ATTACIIMENT 
PERFORMANCE BOND AND LABOR AND MATERIALMEN~s BOND 

E._A.ITBFUL PERFORMANCE BOND AN:Qj.,h])ORAND MATERIAL:MEN18 BONJt 

BURT~CH PIPEL~, :ruQ: INCORPORATED a corporation, as prirtcipal, and 
_t-!_Q.RTH AMERICAN SPECIALTY INSURANCE COMPANY , a corporation autllorized to do 
business in the State of California, as Surety, hereby obligate themselves, their successors and 
assigns, jointly and severally, to 'D1e City of San Diego a municipal corporation in the sum of 
ONE MJLLION SEVEN, RUNDRE:Q ~EIGHTY T:S:OUS.AND DOLLARS AND 
00/100 .(~1,780 1000.00} for the faithful pe1fonnance of the annexed contract, and in the sum of 
_ONE MILLION SEYEN BJJNDRED EIGHTY THOUSAND DOLL.@S ANP 
00/100 ($1,780,000.00) for the benefit of laborers and materialmen designated below. 

Conditions: 

Ift~e Principal shall faithfully perform the annexed contract Water QrQ.up Job 942; Bid No. 
EA3~5836-DBB~3, San Diego, California then the obligation herrein with respect to -a faithful 
performance shall be void; otherwise it shall remain in full force. 

ff the Principal shall promptly pay all persons, fums and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shaH he void; otherwise it shall remain in full force. 

TI1e obligation herein with respect to labol'ers and materialmen shall in me to the benefit of all 
persons, flnns and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of California or under the provisions of Section 3082 
et seq. of the Civil Code of the State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and t11e Surety hereby waives 
notice of same. 

Contract Attachments (Rev. July 20 12) 
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CONTRACT ATTACJIMENT (continued) 
PERFORMANCE BON:O AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dmed. ____________ A_U_G_U~S_T_2_3~,2_0_1_3 __________ __ 

Approved as to Fonn and Legality BURTECH PIPELINE, INCORPORATED 

Principal 

Persqn Signing for Principal 
,,/ ,. 

NORTH AMERICAN 
SPECIALTY INSURANCE COMPANY 

Surety 

By ./ld.aJ D~ ol~ : 
MARK D. IATAROLA, Attorney~in-fact 

Approved: 

By_r ~ ~-or Designee 

Premium Is For Contract Term 
And Is Subject To Adjustment 
Based On Final Contract Price 

Contract Attachments (Rev. July 2012) 
Water Group Job 945 

6 HUTTON CENTRE DRIVE, SUITE 850 
Local Address of Surety 

SANTA ANA, CA 92707 
Local Address (City, State) of Surety 

714/550-7799 
Local Telephone No. of Surety 

Premium$ 13 960.00 

·Bond No. 2169257 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
g;-..sx&<;&t@@,?:X>MM&@<"-M'cy@.§t'MMMM@@M@M-&mm.cc&mm-MM~.<X@@cy.<X'MMM@~.Q< 

} 
Arthur P. Arquill~ Notary Public 

/7 _ _ . J_ D Here I'J"rt Name and Title of the Officer 

;fh11 v1 I c:.. ~ ( ).1..V~ 1 ~.:._ C/IA-
Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to 
be the person(s) whose name(i's_ re subscribed to the 
w· bin instrument and acknow dged to me that ~he/they executed the s e i · · Vher/their authorized 
capacity(ies), and that his/ 43r/their signature(s) on the 
instrument the person(s ·, or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

Place Notary Seal Above 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph is 
true and correct. 

' 
Signature ---\..,...::.-=-='---;;;:~:::-::;i"'f2~=;:::---------

OPTIONAL----------~--+----------
Though the information below is not required by law, it may prove valuable to persons rei ing on th document 

and could prevent fraudulent removal and reattachment of this form to another oc nt. 
Description of Attached Document 

TWeor~pe~Document: ______________________________ _ 

Document Date: ___________________ Number of Pages: ________ _ 
'. 

Signer(s) Other Than Named Above: 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ____________ _ 

0 Individual 
0 Corporate Officer- Title(s): 
0 Partner- 0 Limited 0 General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: ________ _ 

Signer Is Representing: ___ _ 

m<101•1;toh'l1= • ;n. 
-·J;IO 

Top of thumb here 

Signer's Name: ______________ _ 

0 Individual 
n Corporate Officer- Title(s): ________ _ 
0 Partner - 0 Limited 0 General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: __________ _ 

Signer Is Representing: ____ _ 

-·~(<1/l:llllllllll 

Top of thumb here 

<;;:<)<;<V'<~'GZX;:Z.'Q:.'<;;:<;>QC'GZ>~.;<z;-g;x;;z;'9<'§<"'G.<-'\X-'\X-'\X-'\X-'\X-'9:'~'G.<-·GZ><;;z;'{;Z.-g::q:;;:{XX><X'§'C'Q)§%"G<''?X.'QZ:.'{:;<;>G<:-'GZ''9:-'GZ''9:.'Q>GZ><X~ 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~~~~~~~~~'®~~~~~~~~~~~~~~ 

STATE OF CAUFORNIA } 

County of ___________ §.AN DIEG_Q_ _______ _ 

On -~~.3/2013 _______ before me, ____ MICHELLE M. BASUIL, NOTARY PUBLIC 
Date Here Insert Name and Title of the Officer 

personally appeared ···-·---·----------·-------------·---------t0-~B.!S.J2.~_Liif.h_I3.QLA __ .. _____ ... _ .. _ .. _., _________________ .. __ ... _ .. ___ _ 
Name(s) of Signer(s) 

MICHELLE M. BASUIL 
COMM. #1862575 

NOTARY PUBLIC-CALIFORNIA 1::: ~ 
SAN DIEGO COUNTY •w 

My Comm. Exp. AUG 24, 2013 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the persont&) whose namet&) is/are subscribed to the 
within instrument and acknowledged to me that he/shel-tfley 
executed the same in his/hel'l-their authorized capacitytie&), 
and that by his/het:ftheir signaturetsj on the instrument the 
person(-81, or the entity upon behalf of which the person(e) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my hand and official seal. 

Signature::_'l""l_~~:.-~.~--- .7P?.a1~£_ ________ .. ___ _ 
Signature of Notary Public V 

----------------------OPTIONAL---------------------
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: _pE~E.Q..B.MANC~J?..9_NQ_.6~_1?_bA[?OR AND MATE.B.[t.LMEN'S BOND _______ _ 

Document Date: J3./23/201.!..03,___ ___ _ Number of Pages:._2 _________ _ 

Signer(s) Other Than Named Above:---·-------·--·-·-·-.. ·--·----·-·-----.. --.. ·-------·----.. ·--.. ·-·-.. -.... ---·-·--

Capacity(ies) Claimed by Signer(s) 

Signer's Name: MARK D. IATAROLA 
0 Individual 
0 Corporate Officer·---- Title(s): _____ .. _ .. ·--·-------·-·-
0 Partner- 0 Limited 0 General 
[if Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
[] Other: ______ _ 

Signor Is Representing: 

RIGHTTHUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name: __ 
0 Individual 
0 Corporate Officer-Title(s):,___ _______ _ 
0 Partner-.. -·- 0 Limited 0 General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: 

Signer Is Representing: 

RIGHTTHUMBPRINT 
OF SIGNER 

Top of thumb here 

~~~~~~~~~~~~~~..<:>~~~~~ 
© 2007 Nalional Nolary Assoclalion • 9350 De Solo Ave., P.O. Box 2402 • Chalsworlh, CA 913'13-2402 • www.NallonaiNolary.org llem 115907 Reorder: Call Toll-Free 1-800·876·6827 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT Nmth American Specialty Insurance Company, a corporation duly organized and existing under 
law~ of the Stale of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its pt•incipal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOI-IN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. GARDNER, MARK D. IAT AROLA and DEBORAH D. DAVIS 

JOINTLY OR SEVERALLY 

Its true and lawf1.1l Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 91h ofMay, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifYing the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
ce~iificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

~\1111\llllll///fl/t, 
~,~ o'"urr 1 ij~ 

~".,<l~.·~P'o~··:!'"'~ 
~.·tP ~~·.~% 

gg iJ / SEAL \ <t~ §a:i :~§ 
"'l'!i~ 1073 "'' "' 
\..,. ... !~ ~ .... &~ 
~ «'- '·· H4M~S~··~ ~ 
~""-<!;,'• ........ ~~"'~-~ 

~It, ON • I-\·~\\~ 
~lllfiJUIII\\\111~ 

By ~~~--
stev-e11-;:P:-. A-;-n-;:d-er-so-11,-:::Se-·n,-'lo'-,1' V;-;;1-'cc-;;P:-rc-,sid~e:-nt:-o-;:;f w=as~hi,-ng:-•to:-n-;:h:-l\c:-n::-::la7."tlo:-n-.al-;:h:-,Sl-:-:li'IWCC Company 

& Scnlo•· Vice President of North American Spcclrtlty Insunmcc Company 

.? · .. ,,__...-/ 
6,;'"""<''¢;'C~?·'~--

By c 

David M, Layman, Vice Prcsidcfit of Washington lntetnational htsm·ance COIHJJany 
& Vice President of North American Specialty Insurance Company 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers thisl~day of December 20_!3_. 

State of Illinois 
County of Cook ss: 

North American Specialty lnsur·ance Company 
Washington International Insurance Company 

On this lOth day of December 20_]2_, before me, a Notary Public personally appeared Steven P, Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OFFICIAL SEAL" 
DONNA 0, SKLENS 
Notary Publlc, State of Illinois 
My_ Commission Expires 10/06/2015 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg , the duly elected Assistant Secretary ofNorth American Specialty Insurance Company and Washington 
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 23rd day of AUGUST , 20 13 

A1 .tj/ l_,) 'If r:JI''' 
:r;r,!/ /~:,.,~'!fi(,-;c:--.-·-;wy""" 

,;1 1')'' ""''!); W' (,.~::~::;,:::..<¥_,: 

Jeffrey Goldberg, Vice President & Assistant Secretmy of 
Washington Intemationnllnsumnce Com puny & North American Specialty Insurance Company 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _______ ....!;W..:....:A~T~E~~ R=-==G~R:::..::O~U~P~J~O~B~94..!.::5~--------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Dmg-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Dmg-Free 
Workplace", of the project specifications, and that; 

BURTECH PIPELINE INCORPORATED 
(Name under which business is conducted) 

has in place a dmg-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed / 

Dmg Free Workplace (Rev. July 2012) 
Water Group Job 945 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: _______ __,_W-'-'A~T~E::;;:;;~ R~G~R~O~U;;:.;:P'-'J::...:O~B~94...:.::5'----------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

BURTECH PIPELINE INCORPORATED 
(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide 
by the provisions of the policy as outlined. 

ADA Certification (Rev. July 2012) 
Water Group Job 945 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: _______ ~W""'"A~T~E~~ R~G~R:::..=:O::....:U~P~J"'-'O""'B=-"'-94..:..::5"------------

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
BURTECH PIPELINE INCORPORATED , as Contractor, that I am 

familiar with the requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor 
Standards as outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this ___ 2__:8....:..:th-'---_ Day of AUGUST , ---=2=-=0c....:.1..:::.3 __ 

Title PRESIDENT & CEO 

Pledge of Compliance Certification (Rev. July 2012) 261 Page 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 WATER GROUP JOB 945 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-13-5836-DBB-3: SAP No. 
(WBS/IO/CC) B-11041 and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-5.3.2 Working Drawings.  TABLE 2-5.3.2(A), ADD the following: 

Item Section No. Title Subject 

17 306-1.6 Water Valve Bypass for Mainlines 16” and 
Larger  

SDW-154
*

 *
Note:  The distance dimensions shown between the bypass pipes and between bypass 

pipes and the mainlines are subject to change to field conditions. 

2-14.3 Coordination.  To the City Supplement, ADD the following: 

Other adjacent City project(s) is (are) scheduled for construction for the same time 
period in the vicinity of Thorn Street.  See Appendix "E" for approximate location.  
Coordinate the Work with the adjacent project(s) as listed below: 
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a) Upas Street Pipeline Replacement/Alice Altes (619) 533 4105 

b) Caltran’s Cabrillo/El Prado Bridge Seismic Project ( in El Prado Street near the 
bridge)/Harry Herman (858) 654 4225. 

c) Broadstone Balboa Park Bldg. between 4th and 5th Ave on Thorn St. Trisha Fe 
Benito, PDC. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on a City form when provided by the City.   

SECTION 6 – PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-7.1 General.  ADD the following:  

5. For Water projects where shutdowns of 16-inch and larger pipes are required, 
there is a shutdown moratorium from May until October.  Contractor shall 
plan and schedule work accordingly.  No additional payment or working 
days will be granted for delays due to this moratorium. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 
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4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  
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2. All costs of defense must be outside the limits of the policy. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 



 

SSP (Rev. July 2012) 33 | Page 
Water Group Job 945 
 

representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  
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2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability  

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

7-4.1.1 Waiver of Subrogation.   

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 – MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To  the City Supplements, item i), DELETE in its 
entirety and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 
9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not subject 

to the provisions of The WHITEBOOK for Compensation Adjustments for Price 
Index Fluctuations for the paving asphalt. 
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SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  RPMS shall used on this 
contract. 

SECTION 207 – PIPE  

207-26.4 Butterfly Valves.  To the City Supplement, item (2) and item (3), DELETE  in their 
entirety. 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHOLORIDE PIPE.  DELETE in its 
entirety.   

SECTION 300 - EARTHWORK 

300-1.4 Payment. To the City Supplements, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2. Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302 - ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions.     

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
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10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  .  If 
additional base material is required, the Contractor shall use Crushed 
Aggregate Base in accordance with 200-2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to 200-2.4Crushed Miscellaneous Base 
Material. 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous 
Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  
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302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  
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4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6.  Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1 Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

302-5.2.1 Measurement and Payment.  DELETE item c in its entirety and SUBSTITUTE the 
following: 

c) The Pavement Restoration Adjacent to Trench payment shall include the 
preparation work for any required subgrade and imported backfill material.  
The cost of imported backfill material shall be paid per bid item “imported 
Backfill”. 

SECTION 306 – UNDERGROUND COUNDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplements, CORRECT certain 
section numbering as follows: 

OLD 
SECTION 
NUMBER 

TITLE 
NEW 

SECTION 
NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 

306-1.7.2.2 Permits 306-1.9.2-2 

306-1.7.2.3 Submittals 306-1.9.2-3 

306-1.7.2.4 Trenchless Construction 306-1.9.2-4 

306-1.7.2.5 Payment 306-1.9.2-5 

306-1.7.3.6   Private Pump Installation 306-1.9.2-6 

306-1.7.3.7 Payment 306-1.9.2-7 

306-1.6 Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 



 

SSP (Rev. July 2012) 39 | Page 
Water Group Job 945 
 

included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 600 - WORK INVOLVING THE CITY FORCES 

600-1.2.1.2 High-lining Removed by the Contractor.  To the City Supplement, DELETE the 
first paragraph (a), and SUBSTITUTE with the following: 

When directed by the Engineer the Contractor shall transfer the water services and 
remove the high-line materials.  The Contractor will pickup and deliver all the City 
high-line materials to Water Operations Division at: Chollas Station, 2797 Caminito 
Chollas, San Diego, CA  92105. 

600-1.2.1.3 Payment.  To the City Supplement,  (c), DELETE in its entirety and SUBSTITUTE 
with the following: 

c) If high-lining by Contractor is awarded under “Alternate”, payment for high 
lining removal and water service transfers by Contractor shall be included in 
the unit bid price for “High-lining by Contractor.”  Otherwise, if City Forces 
install the high-line system and the Contractor is requested to remove the 
high-line, transfer the water services, and deliver to the City designated 
location, payment shall be in accordance with the unit bid price for “High-
lining Removed by Contractor” in the base bid.   

SECTION 701 – WATER POLLUTION CONTROL 

701-11 Post-Construction Requirements.  To the City Supplement, ADD the following: 

Comply with the following post-construction requirements:  

Curb Inlet markers. 

SECTION 707 – RESOURCES DISCOVERIES 

ADD: 
707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 

(EAS) of the Development Services Department has prepared Addendum to 
Mitigated Negative Declaration for Water Group Job 945, DEP No. 288019, as 
referenced in the Contract Appendix.  You must comply with all requirements of the 
Addendum to Mitigated Negative Declaration as set forth in the Contract 
Appendix A. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

Addendum to Mitigated Negative Declaration 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC): 
City Purchase Order No. :   

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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Hydrostatic Discharge Form 
 



Comment

Event 
#

Discharge Date & 
Amount (GAL)

Discharge  Time
Meter Readings     

(at source)
Test Results 

(Chlorine / PH)

Name of Personnel 
Conducting Tests 

(print)
*signature of personnel yes no

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
D t St t St t

Hydrostatic Discharge Requirements Certification (Discharge Events < 500,000 gpd)

APPENDIX

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and 
Storm Drains as referenced by  (http://www.swrcb.ca.gov/rwqcb9/board_decisions/adopted_orders/2002/2002_0020.shtml), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l)  level; and effluent has been maintained between 6 and 9 (PH)  based on:

is discharge within 
acceptable limits?

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
* By signing, I certify that all of the statements and conditions for hydrostatic discharge events are correct.

Project Name: _____________________________________________

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which
exceeds any effluent limit]

Work Order No.(s):________________________
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June 7, 2013 ADDENDUM "A"  Page 1 of 3 
Water Group Job 945 

City of San Diego 
CITY CONTACT:  Damian Singleton, CONTRACT SPECIALIST, Email: Dsingleton@sandiego.gov  

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “A” 

FOR 

WATER GROUP JOB 945 

BID NO.:   K-13-5836-DBB-3  
SAP NO. (WBS/IO/CC):   B-11041  
CLIENT DEPARTMENT:   2013  
COUNCIL DISTRICT:   2  
PROJECT TYPE: KB  
  

BID DUE DATE: 

2:00 PM 
JUNE 20, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 

  



 

June 7, 2013 ADDENDUM "A"  Page 2 of 3 
Water Group Job 945 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To the Contract Documents, ADD Form AA60, LIST OF WORK MADE 
AVAILABLE, page 3 of 3 of this Addendum. 

 

 

 

 

 

 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: June 7, 2013 
San Diego, California 

TH/NB/egz 



 

June 7, 2013 ADDENDUM "B"  Page 3 of 3 
Water Group Job 945 

LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to SLBE-ELBE firms.  Identify those items of the Work the Bidder might otherwise perform 
with its own forces and those items that have been broken down into economically feasible units to facilitate SLBE-ELBE participation.  For each 
item listed, show the dollar amount and percentage of the Base Bid.  The Bidder must demonstrate that enough work to meet the goal was made 
available to SLBE-ELBE firms. 

ITEM OF WORK MADE AVAILABLE NAICS 
CODE 

BIDDER 
NORMALLY 

PERFORMS ITEM 

(Y/N) 

ITEM BROKEN 
DOWN TO 

FACILITATE 
PARTICIPATION 

(Y/N) 

AMOUNT PERCENTAGE 
OF BASE BID  

      

      

      

      

      

      

      

      

      

      

      

      

Form Title: LIST OF WORK MADE AVAILABLE  (Rev. September 2012) 
Form: AA60 
Project Title:  



 

June 19, 2013 ADDENDUM "B"  Page 1 of 9 
Water Group Job 945 

City of San Diego 
CITY CONTACT:  Damian Singleton - Contract Specialist, Email: dsingleton@sandiego.gov  

 Ph No. (619) 533-3482  -  Fax No. (619) 533-3633  

 

ADDENDUM “B” 

FOR 

WATER GROUP JOB 945 

BID NO.:   K-13-5836-DBB-3  
SAP NO. (WBS/IO/CC):   B-11041  
CLIENT DEPARTMENT:   2013  
COUNCIL DISTRICT:   2  
PROJECT TYPE: KB  
  

BID DUE DATE: 

2:00 PM 
JUNE 26, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 

  





 

June 19, 2013 ADDENDUM "B"  Page 3 of 9 
Water Group Job 945 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package.  Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ON THE COVER PAGE. 

B. VOLUME 1 

1. To the NOTICE INVITING BIDS, Item 7, page 8, DELETE in its entirety 
and SUBSTITUTE with the following: 

7. CONSTRUCTION COST:  The City’s estimated construction cost 
for this contract is $1,627,000.00. 

C. VOLUME 2 

1. To the BIDDING DOCUMENTS, Proposal (BID), pages 11 through 16, 
DELETE in their entirety and SUBSTITUTE as attached to this Addendum. 

Tony Heinrichs, Director  
Public Works Department 

Dated: June 19, 2013 
San Diego, California 

TH/nb/ds/ls



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 4 of 9 
Water Group Job 945 

 PROPOSAL (BID) 

The Bidder agrees to the construction of WATER GROUP JOB 945, for the City of San Diego, in accordance with these contract documents for 
the prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended 
by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

BASE BID 

1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $ 

2 1 EA 541214 3-3.2.2.1 Certified Payroll $ $ 

3 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions $ 

4 1 LS 237310 7-10.2.6 Traffic Control $ 

5 1 LS 532490 9-3.4.1 Mobilization  $ 

6 1 AL   9-3.5 Field Orders - Type II $82,000.00 

7 120 LF 238910 300-1.4 
Removal and Disposal of Railroad Tracks and 
Concrete Pads 

$ $ 

8 100 CY 237310 300-1.4 Additional Pavement Removal and Disposal $ $ 

9 1 EA 237310 301-1.7 Adjusting Existing Gate Valve Cover to Grade $ $ 

10 5 EA 237310 301-1.7 
Adjusting Existing Manhole Frame & Cover to 
Grade 

$ $ 

11 9 EA 237310 302-1.12 Traffic Detector Loop Replacement $ $ 

12 20,748 SF 237310 302-1.12 Cold Mill AC Pavement (0 - 1 1/2") $ $ 

13 19 TON 237310 302-3.4 Asphalt Pavement Repair $ $ 



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 5 of 9 
Water Group Job 945 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

14 234,000 SF 237310 302-4.12.4 
Rubber Polymer Modified Slurry Type II and 
Striping 

$ $ 

15 1,500 SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ $ 

16 787 TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ $ 

17 9,990 SY 237310 302-7.4 Pavement Fabric $ $ 

18 1,000 LB 237310 302-14.5 Crack Seal $ $ 

19 100 LF 237310 303-5.9 Additional Curb and Gutter $ $ 

20 400 SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ $ 

21 27 EA 237310 303-5.10.2 
Curb Ramp Type A with Stainless Steel Detectable 
Warning Tiles  

$ $ 

22 4 EA 237310 303-5.10.2 
Curb Ramp Type C2 with Stainless Steel 
Detectable Warning Tiles 

$ $ 

23 1 LS 237110 306-1.1.6 Trench Shoring $ 

24 100 CY 237110 306-1.2.1.1 Additional Bedding $ $ 

25 250 TON 237310 306-1.5.1 Temporary Resurfacing $ $ 

26 45 TON 237110 306-1.6 Imported Backfill $ $ 

27 5,764 LF 237110 306-1.6 16-Inch Water Main, Class 305  $ $ 

28 48 EA 237110 306-1.6 Thrust Blocks $ $ 

29 6 EA 237110 306-1.6 4-Inch Fire Service Connection $ $ 

30 3 EA 237110 306-1.6 6-Inch Fire Service Connection $ $ 



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 6 of 9 
Water Group Job 945 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

31 1 EA 237110 306-1.6 10-Inch Fire Service Connection $ $ 

32 10 EA 237110 306-1.6 6-Inch Fire Hydrant Assembly & Marker $ $ 

33 11 EA 237110 306-1.6 16-Inch Butterfly Valve $ $ 

34 3 EA 237110 306-1.6 8-Inch Gate Valve $ $ 

35 6 EA 237110 306-1.6 12-Inch Gate Valve $ $ 

36 1 LS 237110 306-5.3 
Removal or Abandonment of Existing Water 
Facilities  

$ 

37 379 LF 237110 306-5.3 Large Water Main Abandonment $ $ 

38 8 EA 237110 306-5.3 Removal of Abandoned Water Meter Box $ $ 

39 37 EA 237110 306-14.1 1-Inch Water Service $ $ 

40 26 EA 237110 306-14.1 2-Inch Copper Water Service $ $ 

41 4 EA 561730 306-14.1 4-Inch Water Service $ $ 

42 1 EA 237110 306-18 4-Inch Blowoff Valve Assembly $ $ 

43 3 EA 237110 306-19 2-Inch Air & Vacuum Valve $ $ 

44 4,200 LF 237110 600-1.2.1.3 High-lining Removed by Contractor $ $ 

45 1 LS 237110 600-1.3.1.5 
Contractor Furnished Materials for City Forces 
Connection and Cut-in Work for Mains 16-Inch 
and Larger 

 
$ 

46 2,000 SF 237110 600-1.3.1.5 
Pavement Restoration for City Forces Final 
Connection 

$ $ 

47 1 LS 541330 701-13.9.5 Water Pollution Control Program Development $ 



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 7 of 9 
Water Group Job 945 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

48 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation $ 

ESTIMATED TOTAL BASE BID  $ 

ALTERNATE A 

1 1 LS 541330 600-1.2.2.10 High-lining by Contractor $ 

2 -4,200 LF 237110 600-1.2.1.3 
High-lining Removed by Contractor (Base Bid 
Item 44) 

$ $ 

ESTIMATED TOTAL ALTERNATE A  $ 

ALTERNATE B 

1 8 EA 237110 600-1.3.2.10
6-Inch through 12-Inch Connections to the 
Existing System by Contractor 

$ $ 

2 13 EA 237110 600-1.3.2.10
16-Inch Connections to the Existing System by 
Contractor 

$ $ 

3 21 EA 237110 600-1.4.9 Cut and Plug of the Existing System by Contractor $ $ 

4 4 EA 237110 600-1.3.2.10 16-Inch Cut-in Tee by Contractor $ $ 

5 2 EA 237110 600-1.3.2.10 16-Inch Cross by Contractor $ $ 

ESTIMATED TOTAL ALTERNATE B  $ 

ALTERNATE C 

1 1 EA 237110 600-1.4.9 
Cut & Plug Existing 6" CI Water Earl Thomas 
Connection to 24" RCSC Main Per Note 6 on 
Sheet 4 of Plans 

$ $ 



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 8 of 9 
Water Group Job 945 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

2 1 EA 237110 306-1.6 10" Gate Valve $ $ 

ESTIMATED TOTAL ALTERNATE C  $ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATE A, B and C  $ 

TOTAL BID PRICE FOR BID (Items 1 through 48, PLUS Alternate “A”, Items 1 through 2, Alternate “B”, Items 1 through 5, and  Alternate “C”, 
Items 1 through 2, inclusive) amount written in words: 

   

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.  The 
following addenda have been received and are acknowledged in this bid:   

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder:   

Title:   



 BIDDING DOCUMENTS  

June 19, 2013 ADDENDUM "B"  Page 9 of 9 
Water Group Job 945 

Business Address:     

Place of Business:      

Place of Residence:    

Signature:   

NOTES: 

A. The City shall determine the low Bid based on the Base Bid plus the following Alternates: “A”, “B”, and “C”. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any 
combination of alternates selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.   

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product of 
the Quantity x Unit Price and the Extension, the product shall govern.     

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals will 
not be considered unless called for. 
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W

WWW

W

W

ACCEPTED,

 

Element: Linear 

 Element: Linear 

 

Element: Linear 

 

Element: Linear 

 

Element: Linear 

 

Element: Linear 

 

NOTE:
TROLLEY TRACKS AND CONCRETE

E
N

D
 O

F
 C

O
N

T
R

A
C

T

E
N

D
 O

F
 C

O
N

T
R

A
C

T

ABANDONED 
TROLLEY TRACK

CC

ABANDONED 
TROLLEY TRACK

C CCC

CUT-IN 

ALVARADO 536

UNIV. HTS. 390

ALVARADO 536

UNIV. HTS. 390

S
T

A
 9

+
3

5
.0

9

S
T

A
 9

+
5

5
.0

9

 B
E

G
IN

 O
F

 C
O

N
T

R
A

C
T

S
T

A
 1

2
+

3
7
.0

7

1-16" BUTTERFLY VALVES (F,MJ) RT 

S
T

A
 1

2
+

0
7
.0

7

E
N

D
 O

F
 C

O
N

T
R

A
C

T
S

T
A

 1
5
+

2
8
.5

0

 B
E

G
IN

 O
F

 C
O

N
T

R
A

C
T

S
T

A
 1

5
+

4
8
.5

0

A.V.

10

10

STA 14+49.70

1 - 2" AIR/VACUUM VALVE ASSY, RT

E
N

D
 O

F
 W

O
R

K

E
N

D
 O

F
 W

O
R

K

 B
E

G
IN

 O
F

 W
O

R
K

S
T

A
 1

2
+

2
7
.0

7

 B
E

G
IN

 O
F

 W
O

R
K

S
T

A
 9

+
4

5
.0

9

B
E

G
IN

 O
F

 C
O

N
T

R
A

C
T

CAUTION

BY CITY FORCES

AHD OF CONTRACTOR

2" A.V.

1-15’ SECTION OF 16" PVC MAIN

285 284 283

282280

CLOSE VALVE LT

AND PAINT RED

C

BEGIN OF PHASE 2

STA 12+54.56

EX 16" CI WTR

EX 16" CI WTR

EX 16" CI WTR

EX 16" CI WTR

1-16"X16" TEE (F, F, MJ)

2-16" BUTTERFLY VALVES (F,MJ) AHD, LT

1-16"X16" TEE (F, MJ, MJ)

1. CONTRACTOR TO REMOVE INTERFERRING

BY CONTRACTOR

FURNISH AND INSTALL

2. EXISTING RED VALVE TO REMAIN 
CLOSED AT ALL TIMES

SHUT VALVES AHD AND BK

ONCE PHASE 1 HAS BEEN ACCEPTED

VALVES AHD AND BK 

CONNECT TO 16" PVC MAIN AND OPEN 

HGL: 390, 536

6280407-1846444

206-1719

SEWER: 310951-D

C

CONCRETE CROSS 

GUTTER

1 - 6" FH (3-PORT) ASSY AND MARKER

1 - 16" X 6" TEE (MJ, MJ, F)

RECONNECT TO EXISTING 16" 

PVC AFTER NEW MAIN

ACCEPTEDHAS BEEN 

RECONNECT TO EXISTING 16" 

PVC AFTER NEW MAIN

ACCEPTEDHAS BEEN 

RECONNECT TO EXISTING 16" 

PVC AFTER NEW MAIN

ACCEPTEDHAS BEEN 

RECONNECT TO EXISTING 16" 

PVC AFTER NEW MAIN

ACCEPTEDHAS BEEN 

WATER: 32351-9-D,

ELEC

EL UNK

ELEC

EL UNK

3-16" BUTTERFLY VALVES (F,MJ) AHD, BK, LT
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-3

WATER

WBS
B11041

WATER GROUP JOB 945

17+00 18+00 20+00 21+00 22+00

EX PAVEMENT

250

260

240

S
T

A
 1

6
+

0
0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 
3
  
 

04

CABLE TV

EL UNK

2" PEHP GAS

EL UNK

4 16

16+00

250

260

240

S

LAUREL STREET

LAUREL STREET EL PRADO STREET

ESD

2
" 
P
E
H
P
 
G
A
S

EX 8" VC SWREX 8" VC SWR

F.H.

EX 24" RCSC

E
X

 1
0
"
 P

V
C

 S
W

R

E
L

 U
N

K

REFERENCE:

RETIREMENTS:

E
X
 
10
" 
P
V
C
 
S

W
R

MAHYAR NAVIZI

LUIS SCHAAR

EX 36" SCRW WTR

E
X

 3
6
"
 S

C
R

W
 W

T
R

E
X

 8
"
 A

C
 W

T
R

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

EX 10" CI WTR

EX 18" RC SD

G

EX 10" CI WTR

EX 6" CI WTR
EX 10" CI WTR

E
X
 
8
" 
A
C
 

W
T
R

E
L
 
U
N
K

S
T

A
 
17
+
7
0
.7
5

STA. 16+ 0.00  TO BALBOA DRIVE

2" SERVICE - 1 - COPPER - UNK

E
X
 
10
" 
C
I 
W
T
R

540

545

BOUNDARY LINE

8" - AC - 597’ - 1959

S
T

A
 1

6
+

0
0
 M

A
T

C
H

 L
I
N

E
  
  
  
 S

E
E

 S
H

T
. 
3
  
 

LAUREL ST. AND EL PRADO ST.

5
2

.0
0

’

8
.0

0
’

FH (2-PORT) - 1 

36951-   -D

2"

6" HP GAS

6" HP GAS

1

CUT AND PLUG

1

STA 17+70.75  10’ RT 

EX 8" AC WTR

2

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 17+70.75   

3

E
X
 
10
" 
P
V
C
 
S

W
R

3

E
X
 
10
" 
C
I 
W
T
R

16’’ CL 305 PIPE

16’’ CL 305 PIPE

B
A
L
B
O

A
 

D
R
.

BY CONTRACTOR

FURNISH AND INSTALL

CAUTION

L
A

U
R

E
L

 S
T

. 
A

N
D

 E
L

 P
R

A
D

O
 S

T
.

HGL: 390

 

Element: Linear 
             PI(       201)            15+02.01          1847104.25          6281738.33 
             PI(       219)            15+38.50          1847104.19          6281774.83 
      Tangential Direction:       S 89°54’57" E 
         Tangential Length:               36.50 

 

Element: Linear 
             PI(       219)            15+38.50          1847104.19          6281774.83 
             PI(       220)            17+04.00          1847103.95          6281940.33 
      Tangential Direction:       S 89°54’57" E 
         Tangential Length:              165.50 

 

Element: Linear 
             PI(       220)            17+04.00          1847103.95          6281940.33 
             PI(       221)            17+70.75          1847103.85          6282007.08 
      Tangential Direction:       S 89°54’57" E 
         Tangential Length:               66.75 

 

Element: Linear 
             PI(       221)            17+70.75          1847103.85          6282007.08 

      Tangential Direction:       S 89°54’15" E 
         Tangential Length:              210.76 

 

STA 19+81.28

            POE(       222)            19+81.28          1847103.50          6282217.84 

4"

19+00

RECONNECT AFTER NEW MAIN

HAS BEEN ACCEPTED

ALVARADO 536

UNIV. HTS. 390

1-12"X16" REDUCER, (MJ), 3’ BK

BY CITY FORCES

AHD OF CONTRACTOR

2
4
"
 R

C
S

C

C

C

C

1-4" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

STA. 16+87.87

1-16"x4" TEE (MJ,MJ,F)

4

4

B
A
L
B
O

A
 

D
R
.

W

W

W

W

1-12" BLIND FLANGE AHD.

C

NOTE:
STREET MUST BE DONE WITH CAUTION

BACK IN SAME CONFIGURATION

WORK AT BALBOA AVE. AND EL PRADO

AS NOT TO DAMAGE PAVERS

PAVERS MUST BE REMOVED AND PLACED

1-12"X8" REDUCER (MJ) 3’ RT

C

C

5

18

5

STA 19+81.14  10’ LT 

BY CITY FORCES

AHD OF CONTRACTOR

1-10" GATE VALVE

6

STA 21+88.54  10’ RT 

BY CITY FORCES

AHD OF CONTRACTOR
C

6

EARL THOMAS CONNECTION

TO 24" RCSC MAIN

BY CONTRACTOR

FURNISH AND INSTALL

CONTRACTOR TO ABANDON

1-12"X12" TEE (F, F, MJ)

PERMANENT CUT AND PLUG

7

7

BY CITY FORCES

AHD OF CONTRACTOR

PERMANENT CUT AND PLUG

STA 17+76.79  

EXISTING 10" CI WATER

ABANDONED

W

AND APPURTENANCES

DISPOSED ALL EXISTING EQUIPMENT

EXISTING VAULT AND REMOVE AND

W

W

W

W

S
IX

T
H
 
A

V
E
.

6280407-1846444

206-1719

SEWER: 310951-D

2-12" GATE VALVES (F,MJ), RT, BK

C

SURVEY MONUMENT

A.V.

2" A.V.

8

STA 17+15.73

1 - 2" AIR/VACUUM VALVE ASSY, RT

BY CONTRACTOR

FURNISH AND INSTALL

8

C

EX 10" CI WTR

EX 10" CI WTR

C

WATER: 19702-D, 6451-L

STA 17+3.99

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH (3-PORT) ASSY AND MARKER

    

EXISTING 6"CI WATER

9

9

BY CITY FORCES

AHD OF CONTRACTOR

EARL THOMAS CONNECTION

PERMANENT CUT AND PLUG ON

EXISTING

STA 19+81.14  5’ RT 
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

LAUREL ST. TO STA 8+ 0.00

0 40 80

SCALE 1"= 40’

120

N

S

E

W

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-4

WATER

WBS

WATER GROUP JOB 945

1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00

260

250

240

260

270

S
T

A
 8

+
0
0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 

6

EX PAVEMENT

S S S

S S S

S S

G

G

S

S
T

A
 8

+
0

0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 

6

E
X
 
8
" 
V
C
 
S

W
R

2
"
 P

E
H

P
 G

A
S

2" PEHP GAS

E
X
 
8
" 
V
C
 
S

W
R

E
L

 U
N

K

2" PEHP GAS

EL UNK

CABLE TV

EL UNK

2" PEHP GAS

EL UNK

ELEC

EL UNK

1
6

’’
 P

IP
E

E
X
 
8
" 
V
C
 
S

W
R

2
"
 P

E
H

P
 G

A
S

L
A

U
R

E
L

 S
T

.

M
A

P
L

E
 S

T
.

CAUTION

2
5
5
0

2
6

0
4

2
6

0
1

2
6
3
9

2
6
4
2

2
6
7
0

2
6
6
5

2
5

1
5

B-11041

EX 10" PVC SWR EX 10" PVC SWR

F.H.

MAHYAR NAVIZI

CAUTION

LUIS SCHAAR

2
5
5
1

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

250

240

E
X
 
8
" 
V
C
 
S

W
R

E
L

 U
N

K

EX 16" CI WTR

EX 16" CI WTR

2"

2" 

E
X

 8
"
 A

C
 W

T
R

E
X

 8
"
 A

C
 W

T
R

EX 16" CI WTR

2" SERVICE - 3 - COPPER - UNK

4" SERVICE - 2 - COPPER - UNK

E
X

 1
6
"
 C

I 
W

T
R

E
X

 2
4
"
 R

C
S

C
 W

T
R

EX 24" RCSC WTR

16" -  - 700’ - 1960

F.H.

SEE SHT. 3

SEE SHT. 3

5
2
.0

0
’

S
E

E
 S

H
T

. 
1

1

FH (2-PORT) - 2

0536951-   -D

FIFTH AVENUE

FIFTH AVENUE

F
IF

T
H

 A
V

E
N

U
E

FIFTH AVENUE

2" 

4"

1
0
.2

4
’

2" PEHP GAS
2" PEHP GAS

2

ABANDONED 
TROLLEY TRACKS

1

BY CITY FORCES

1

STA 4+79.00

3

2

SHEET 05 OF 16 SHEETS

4

16’’ 
CL 305 PIPE

16’’ CL 305 PIPE

CUT AND PLUG

PERMANENT

BY CONTRACTOR

FURNISH AND INSTALL

4

ACCEPTED, RECONNECT AND OPEN

16’’ CL 305 PIPE
S

T
A

 4
+

6
9

.0
0

STA 1+20.00 

VALVE TO REMAIN SHUT AND PAINTED RED

SEE NOTE 6 
ON SHT. 3

NOTE:

TROLLEY TRACKS AND

* BENTLEY HORIZONTAL ALIGNMENT TO ASCII 
*  
* Alignment name: 2 
* Alignment description: 5th ave alg 
* Alignment style: Default 
* Input Factor: 1.00000000 
*  
                                        STATION            NORTHING             EASTING 
Element: Linear 
            POB(       201)             1+00.00          1847104.25          6281738.33 
             PI(       202)             4+78.88          1847483.12          6281739.33 
      Tangential Direction:        N 0°09’03" E 
         Tangential Length:              378.88 
 
Element: Linear 
             PI(       202)             4+78.88          1847483.12          6281739.33 
             PI(       203)             8+58.88          1847863.12          6281740.32 
      Tangential Direction:        N 0°08’55" E 
         Tangential Length:              380.00 
 

AND SLURRY FILL

INTERFERING SECTIONS OF

CONCRETE

 B
E

G
IN

 O
F

 C
O

N
T

R
A

C
T

S
T

A
 4

+
8

9
.0

0

 E
N

D
 O

F
 C

O
N

T
R

A
C

T

1" SERVICE - 1 - COPPER - UNK

INSTALL SAND CUSHION

WITH NEOPRENE PAD

(INSTALL PAD RIGHT ON

TOP OF EX 24" RCSC WTR)

A
L

V
A

R
A

D
O
 
5
3
6

U
N

IV
. H

T
S

. 3
9

0

FIRE HYDRANT

TO BE REMOVED

B.O.

2" PEHP GAS

5

BY CONTRACTOR

FURNISH AND INSTALL

5

STA 1+60.00

1 - 4" BLOW OFF ASSY, LT

C

CONNECT TO EXIST. BACKFLOW PREVENTER

6

6

CONNECT TO

ACCEPTED AND RED VALVE IS SHUT, 

NEW 16" BUTTERFLY VALVE, 20’, BK

1
4
.9

7
’

CUT-IN 

BY CITY FORCES

AHD OF CONTRACTOR

1-16"X8" REDUCER (MJ) 3’ LT

CLOSE 16" BUTTERFLY VALVE BK

16" BUTTERFLY VALVE BK

BY CITY FORCES

AHD OF CONTRACTOR

3

ACCEPTED, RECONNECT AND OPEN

CUT-IN 

1-16"X8" REDUCER (MJ) 3’ RT

CLOSE 16" BUTTERFLY VALVE AHD

16" BUTTERFLY VALVE AHD

16’’ CL 305 PIPE

CAUTION

2" PEHP GAS

AFTER PHASE 2 HAS BEEN

AFTER PHASE 2 HAS BEEN 
AFTER PHASE 3 HAS BEEN 

END OF PHASE 2

BEGIN OF PHASE 3

C

STA. 2+65.29

BEGIN OF PHASE 2

STA 4+79.00  26’ RT

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+20.00

STA 4+69.00

STA 4+89.00

1-16"X16" TEE (F, F, MJ)

26’- 16" PVC CLASS 305, RT

1-16"X16" TEE (F, F, MJ)

B.O.

EX 16" CI WTR

1. CONTRACTOR TO REMOVE

HGL: 536,390

6280407-1846444

206-1719

ED/MN

C

STA 4+41.79

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH (3-PORT) ASSY AND MARKER

SEWER: 310951-D

REMOVE ABANDONED

WATER METER BOX

10"

4"

2-16" BUTTERFLY VALVES (F,MJ) BK,LT 2-16" BUTTERFLY VALVES (F,MJ) AHD,RT

WATER: 11288-2-D, 24526-D

S
T

A
 
1+
2
0
.0

0
 
B
E
G
IN
 

O
F
 
C
O

N
T
R
A
C
T

EX 8" AC WTR

EL UNK

260

1-16"x10" TEE (MJ,MJ,F)

1-10" FIRE SERVICE CONNECTION, LT

7

1-16"x4" TEE (MJ,MJ,F)

BY CONTRACTOR

FURNISH AND INSTALL

7

C

8

C

8

1-16"x4" TEE (MJ,MJ,F)

BY CONTRACTOR

FURNISH AND INSTALL

STA. 2+80.97

STA. 2+73.54

AFTER CONTRACTOR

1-4" GATE VALVE (F,MJ)

1-4" GATE VALVE (F,MJ)

CAUTION

2
.0

0
’

3
.2

1
’

7
.0

9
’

7
.0

4
’

5
.2

1
’
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY
N

S

E

W

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-5

WATER

WBS

WATER GROUP JOB 945

10+00 11+00 12+00 13+00 14+00 15+008+00 9+00 16+00

260

270

S
T

A
 8

+
0

0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 

5

S S S S

S

S

S

S S

S

S

G

G

2" PEHP GAS

E
X
 
8
" V

C
 
S

W
R

G

G

O
L

IV
E

 S
T

R
E

E
T

S

SS

2
"
 P

E
H

P
 G

A
S

CAUTION

S
T

A
 1

4
+

0
0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 
7

S
T

A
 8

+
0

0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 

5

250

S
T

A
 
8
+
5
8
.9
7

2
8
0
8

2
8
2
5

2
7
4
8

2
7
6
5

2
7
2
8

2
7
0
6

B-11041

EX 10" PVC SWREX 10" PVC SWR

F.H. F.H.

MAHYAR NAVIZI

2
7
3
4

G

E
X
 
8
 
A
C
 

W
T
R

LUIS SCHAAR

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

EX 16" CI WTR

E
X

 1
2

"
 A

C
 W

T
R

EX 16" CI WTR

2" 

2" SERVICE - 2 - COPPER - UNK

1" SERVICE - 5 - COPPER - UNK

STA 8+ 0.00 TO STA 14+ 0.00

16" - CI - 600’ - 1905

51.79’

FH (2-PORT) - 2 

0636951-   -D

FIFTH AVENUE

FIFTH AVENUE

F
IF

T
H

 A
V

E
N

U
E

FIFTH AVENUE

2
8
0
2

1
0
.5

7
’

5
2
.0

0
’

4" SERVICE - 1 - COPPER - UNK

2" PEHP GAS

3

1

2

2

BY CONTRACTOR
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1 - 16" X 6" TEE (MJ, MJ, F)
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STA 8+58.97  
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FURNISH AND INSTALL

6

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG

HAS BEEN ACCEPTED

AFTER NEW MAIN

STA 8+58.97 10’ LT  

EXISTING 12" AC WATER

RECONNECT

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG

HAS BEEN ACCEPTED

AFTER NEW MAINRECONNECT

STA 12+40.82 10’ RT   

EXISTING 8" AC WATER

1-4" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

STA. 13+20.00

7
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1-16"x4" TEE (MJ,MJ,F)
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C

END OF PHASE 3

NOTE: 1.

2. UPON PASSING BACTERIA

TEST FOR PHASE 4 CONNECT

TO PHASE 3 WHILE INSTALLING

PERMANENT

BEGIN OF PHASE 4 STA. 12+40

1-16"X12" TEE (F,F,MJ)

1-16" BUTTERFLY VALVE (F,MJ) BK

1-16"X8" TEE (F,F,MJ)
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FURNISH AND INSTALL

STA 12+40.82
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2-16" BUTTERFLY VALVES (F,MJ) BK,AHD

 CONTRACTOR TO REMOVE

ONCE PHASE 4 HAS BEEN ACCEPTED

RECONNECT TO PHASE 3

C

STA. 12+02.30

CAUTION

ED/MN

6280407-1846444

206-1719

1 - 6" FH (3-PORT) ASSY AND MARKER

1 - 16" X 6" TEE(MJ, MJ, F)

1 - 6" FH (3-PORT) ASSY AND MARKER

SEWER: 310951-D

REMOVE ABANDONED

WATER METER BOX

C

2" 

1-12" GATE VALVE (F,MJ) LT

C

9

1-6" FIRE SERVICE CONNECTION, LT

CONNECT TO EXIST. BACKFLOW PREVENTER

9

STA. 12+25.30

1-16"x6" TEE (MJ,MJ,F)

BY CONTRACTOR

FURNISH AND INSTALL

1-8" GATE VALVE (F,MJ) RT

WATER: 11707-D
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280

Element: Linear 
             PI(       203)             8+58.88          1847863.12          6281740.32 
             PI(       204)            12+44.87          1848249.12          6281740.90 
      Tangential Direction:        N 0°05’11" E 
         Tangential Length:              386.00 

Element: Linear 
             PI(       204)            12+44.87          1848249.12          6281740.90 
             PI(       205)            16+29.13          1848633.37          6281741.50 
      Tangential Direction:        N 0°05’21" E 
         Tangential Length:              384.26 
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1-4" GATE VALVE (F,MJ)
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CONNECTION TO 

4" WATER SERVICE

AND 6" FIRE 
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY
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EX 10" PVC SWR EX 10" PVC SWR

MAHYAR NAVIZI

LUIS SCHAAR

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

WATER: 11707-4-D

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

EX 16" CI WTR

EX 16" CI WTR
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16" - CI - 500’ - 1905

2" 

8.65’

G

1
0
.4

2
’

5
2
.0

0
’

36951-   -D

F
IF

T
H

 A
V

E
N

U
E

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

ABANDONED 
TROLLEY TRACK

1

STA 16+28.00

2
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2-16" BUTTERFLY VALVES (F,MJ) BK,AHD

CLOSE 16" BUTTERFLY VALVES AHD, BK

 
Element: Linear 
             PI(       205)            16+29.13          1848633.37          6281741.50 
             PI(       206)            20+04.13          1849008.37          6281742.08 
      Tangential Direction:        N 0°05’21" E 
         Tangential Length:              375.00 
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1-4" FIRE SERVICE CONNECTION, LT

CONNECT TO EXIST. BACKFLOW PREVENTER

3
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STA. 14+60.08

4" 

1
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6" 

2
1-6" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

STA. 15+30.00

1

1
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’

CAUTION

EX 8" VC SWR

EL UNK

1-16"x6" TEE (MJ,MJ,F)

1-16"x4" TEE (MJ,MJ,F)

C C

B.O.

END OF PHASE 4 STA. 16+18 BEGIN OF PHASE 5 STA. 16+38

IN PHASE 4 AND 5 RECONNECT AND OPEN

BY CONTRACTOR

FURNISH AND INSTALL

BY CONTRACTOR

FURNISH AND INSTALL

EX 16" CI WTR

EX 16" CI WTR

1. CONTRACTOR TO REMOVE

16" BUTTERFLY VALVES AHD, BK

ED/MN

6280407-1846444

206-1719

REMOVE ABANDONED
WATER METER BOX

C

SEWER: 310951-D
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2-8"GATE VALVE (F, MJ) RT,LT

2-8"X6" REDUCER (MJ) 3’, RT,LT
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY
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SHEET 08  OF  16  SHEETS

EX 6" AC WTR

EL UNK

1-1/4" PEHP GAS

EL UNK

EX 10" PVC SWR EX 10" PVC SWR

MAHYAR NAVIZI

LUIS SCHAAR

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

EX 16" CI WTR EX 16" CI WTR

1" SERVICE - 9 - COPPER - UNK

STA 19+ 00 TO STA 26+ 00
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EX 8" AC WTR

EL UNK
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TROLLEY TRACK
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RECONNECT AFTER NEW MAIN
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FURNISH AND INSTALL

7

STA 23+46.60

16’’ CL 305 PIPE

16’’ CL 305 PIPE

HGL: 536

 
Element: Linear 
             PI(       206)            20+04.13          1849008.37          6281742.08 
             PI(       207)            23+87.37          1849391.61          6281742.64 
      Tangential Direction:        N 0°04’58" E 
         Tangential Length:              383.24 
 
Element: Linear 
             PI(       207)            23+87.37          1849391.61          6281742.64 
             PI(       208)            27+72.00          1849776.24          6281743.20 
      Tangential Direction:        N 0°05’01" E 

NOTE:CONTRACTOR TO REMOVE

TROLLEY TRACKS AND

INTERFERING SECTIONS OF

CONCRETE
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1 - 16" X 6" TEE (MJ, MJ, F)
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STA 20+02.61   15’ RT 

1-8"X6" REDUCER (MJ) 3’ RT
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY
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LUIS SCHAAR

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T
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EX 12" AC WTR

EL UNK
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HGL: 536

Element: Linear 
             PI(       207)            23+87.37          1849391.61          6281742.64 
             PI(       208)            27+72.00          1849776.24          6281743.20 
      Tangential Direction:        N 0°05’01" E 
         Tangential Length:              384.63 
 
Element: Linear 
             PI(       208)            27+72.00          1849776.24          6281743.20 
             PI(       209)            31+43.87          1850148.11          6281743.74 
      Tangential Direction:        N 0°04’59" E 
         Tangential Length:              371.87 

NOTE:

TROLLEY TRACKS AND

INTERFERING SECTIONS OF

CONCRETE

4" 

2" SERVICE -2 - COPPER - UNK

4" SERVICE -1 - COPPER - UNK

4" 

6" 
4" 

S

BY CONTRACTOR

FURNISH AND INSTALL

CUT AND PLUG

RECONNECT AFTER NEW MAIN

5

BY CITY FORCES

AHD OF CONTRACTOR

EX 8" AC WTR

1

7

1-4" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

7

STA. 28+40.05

8

1-6" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

8

STA. 30+85.08
STA 31+43.83  25’ RT

1-12"X8" REDUCER (MJ) 3’ RT 

1-16"X12" TEE (F)

CUT AND PLUG

RECONNECT AFTER NEW MAIN

BY CITY FORCES

AHD OF CONTRACTOR

3

EX 8" AC WTR

STA 27+75.92  40’RT 

STA 27+72.00  10’ LT

2-16" BUTTERFLY VALVES (F,MJ) BK, AHD

5

BY CONTRACTOR

FURNISH AND INSTALL

6

STA 28+14.98

1 - 16" X 6" TEE (MJ, MJ, F)
1-16"x4" TEE (MJ,MJ,F)

1-16"x6" TEE (MJ,MJ,F)

C

C

STA 31+50.79

HAS BEEN ACCEPTED WITH APPROXIMATELY

BEGIN OF PHASE 6 STA. 26+75

1-16" BUTTERFLY VALVE (F,MJ) BK

CONTRACTOR TO REMOVE1.

2. UPON PASSING BACTERIA TEST

FOR PHASE 5 CONTRACTOR TO

TO 4" WATER SERVICE AT 3167

5TH AVENUE

3. UPON PASSING BACTERIA TEST

TO CONNECT TO PHASE 5

4" WATER SERVICE CONNECTION

AT 3167 5TH AVENUE 

S
E

W
E
R
 
L
A
T
E
R
A
L

HAS BEEN ACCEPTED WITH 

APPROXIMATELY 40’ 8" PVC PIPE

FH (2-PORT) - 1 

BY CONTRACTOR

FURNISH AND INSTALL

BY CONTRACTOR

FURNISH AND INSTALL

EX 16" CI WTR

EX 16" CI WTR

1-16"X12" CROSS (F, F, F, MJ)

INSTALL TEMPORARY BLOWOFF CONNECTION

9

1-4" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

9

STA. 26+90.95

1-16"x4" TEE (MJ,MJ,F)

BY CONTRACTOR

FURNISH AND INSTALL

CUT AND PLUG

RECONNECT AFTER PHASE 6

HAS BEEN ACCEPTED

EX 16" CI WTR

BY CITY FORCES

AHD OF CONTRACTOR

10

11

STA 26+68.53  

EX 16" CI WTR

C

C

22.5^BEND

22.5^BEND

C

C

25 FEET PVC PIPE AND TWO 22.5^BENDS

AND TWO 22.5^BENDS

ED/MN

6280407-1846444

206-1719

1 - 6" FH(3-PORT) ASSY AND MARKER

C

CONCRETE CROSS 

GUTTER

CONCRETE CROSS 

GUTTER

C

11

STA. 26+70.00

1-16"x4" TEE (MJ,MJ,F)

BY CONTRACTOR

FURNISH AND INSTALL

C

10
2-12" GATE VALVES (F,MJ) LT, RT

1-12" GATE VALVE (F,MJ) RT

WATER: 11707-D

SEWER: 22708-D

1-4" GATE VALVE (F,MJ)

FOR PHASE 6 CITY FORCES 

WHILE CONTRACTOR IS INSTALLING PERMANENT

END OF PHASE 5 STA. 26+68.53
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G
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

0 40 80

SCALE 1"= 40’

120

N

S

E

W

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-9

WATER

WBS

32+00 33+00 34+00 35+00 36+00

10

S
T

A
 3

2
+

0
0
 M

A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 
9

EX PAVEMENT

S
S

S

S

S

EX 16" CI WTR

5
0
4

3
3
3
3

3
3
1
0

3
3

3
4

3
3
6
4

S

S

3
3
5
3

B-11041

SHEET 10  OF  16  SHEETS

EX 10" PVC SWR

S
T

A
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2
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0
0
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A
T

C
H

 L
I
N

E
 S

E
E

 S
H

T
. 
9

MAHYAR NAVIZI

270

280

290290

LUIS SCHAAR

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

WATER GROUP JOB 945

STA 32+ 00 TO UPAS ST.

1" SERVICE - 4 - COPPER - UNK

16" - CI - 355’ - 1965

270

280

290

G

G
G1

0
.0

9
’

5
2
.0

0
’

FH (2-PORT) - 1 

36951-  -D

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

F
IF

T
H

 A
V

E
N

U
E

2" PEHP GAS

ABANDONED 

TROLLEY TRACK

16’’ CL 305 PIPE

16’’ CL 305 PIPE

HGL: 536

Element: Linear 
             PI(       209)            31+43.87          1850148.11          6281743.74 
            POE(       210)            35+55.00          1850559.24          6281744.33 
      Tangential Direction:        N 0°04’59" E 
         Tangential Length:              411.13 

2" 

2" 

2" SERVICE - 2 - COPPER - UNK

C

C

1

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 34+93.78

1 - 2" AIR/VACUUM VALVE ASSY, LT

2

2

2" A.V

2" A.V.

EX 16" CI WTR

EX 16" CI WTR

ED/MN

6280407-1846444

206-1719

BY CONTRACTOR

FURNISH AND INSTALL

STA 34+87.52

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY(3-PORT) AND MARKER

REMOVE ABANDONED
WATER METER BOX

C C

REMOVE ABANDONED
WATER METER BOX

C

SEWER: 22708-D

REFERENCE:

WATER: 11707-D

S
T

A
 3

5
+

1
0

.0
0

 E
N

D
 O

F
 W

O
R

K
S

T
A

 3
5

+
1

0
.0

0
 E

N
D

 O
F

 W
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R
K

EX 16" CI WTR

CC

3

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG

HAS BEEN ACCEPTED

EX 16" CI  WTR

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG

HAS BEEN ACCEPTED

3

STA 35+10.00

RECONNECT WITH COUPLING

AFTER NEW MAIN
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

0 40 80

SCALE 1"= 40’

120

N

S

E

W

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-10

WATER

WBS

36951-  -D11

S

B-11041

MAHYAR NAVIZI

LUIS SCHAAR

REFERENCE:

RETIREMENTS:

TELEPHONE: CS0304bb.dgn

100’ SCALE/FIELD BOOK: G20S

ELECTRIC: 2-148

WATER: 19702-6-D

STORM DRAIN: 6451-0-L

GAS: 15-4890

IMPROVEMENTS: NONE

THOMAS BROS. 1289 A7

CABLE TV: AT&T

WATER GROUP JOB 945

S S S S
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SSSSS S S
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R
E

X
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"
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R

230

240
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1+00 2+00 3+00 4+00 5+00 6+00 7+00

EX 16" CI WTR

EX PAVEMENT

E
X

 1
0
"
 V

C
 S

W
R

EX 6" VC SWR EX 6" VC SWR

ELEC

EL UNK

2" PEHP GAS

EL UNK

CABLE

EL UNK

CAUTION

CAUTION

240

250

230

8+00 9+00

EX 12" CI WTR

S
E

E
 S

H
T

. 
0
3

S
E

E
 S

H
T

. 
0

5

S S
S S S

S

2
4
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2
4
6
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2
4
4
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2
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2
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S
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A
 
4
+
7
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0
0

S
T

A
 
8
+
5
2
.0

0

2
"
 P

E
H

P
 G

A
S

2
"
 P

E
H

P
 G

A
S

SEE SHT. 03

2" 

EX 16" CI WTR

E
X
 
16
" 
C
I 
W
T
R

SEE SHT. 03

CAUTION

E
X

 1
0
"
 V

C
 S

W
R

E
X

 1
0
"
 V

C
 S

W
R

2" SERVICE - 4 - COPPER - UNK

1" SERVICE - 5 - COPPER - UNK

EX 6" VC SWR

E
X
 
12
" 
C
I 
W
T
R

16
’’
 P
IP

E

16" - CI - 752’ - 1905

JUNIPER ST. TO LAUREL ST.

G

G

G

FH (2-PORT) - 2 

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

F
IF

T
H

 A
V

E
N

U
E

2
4

2
7

2" 

2393

2399

4" HP GAS4" HP GAS

4" HP GAS

1

1

CUT AND PLUG

EX 16" CI  WTR

STA 1+05.00

HAS BEEN ACCEPTED

ABANDONED 
TROLLEY TRACK

EX 36" SCRW WTR

EL UNK

E
X

 3
6
"
 S

C
R

W
 W

T
R

E
X

 3
6
"
 S

C
R

W
 W

T
R

BY CITY FORCES

AHD OF CONTRACTOR

16’’ CL 305 PIPE

16’’ CL 305 PIPE

SEE SHT 3

SEE SHT 3

16’’ CL 305 PIPE16’’ CL 305 PIPE

S
T

A
 1

+
0
5
.0

0

S
T

A
 1

+
1
5
.0

0

HGL: 390

SHEET 11  OF 16 SHEETS

 

 

NOTE:

TROLLEY TRACKS AND

INTERFERING SECTIONS OF

CONCRETE

BY CONTRACTOR

FURNISH AND INSTALL

2

3

2

BY CONTRACTOR

FURNISH AND INSTALL

3

255

 B
E

G
IN

 O
F

 C
O

N
T

R
A

C
T

2
3
5
0

4" 

F
G

EX 8" WTR MAIN

4

1-4" FIRE SERVICE CONNECTION, RT

CONNECT TO EXIST. BACKFLOW PREVENTER

4

STA. 01+74.76

EX 16" CI WTR

BY CONTRACTOR

FURNISH AND INSTALL

1-16"x4" TEE (MJ,MJ,F)

W W

W
W W

W

W

5

5

EX 16" CI  WTR

STA 4+76.00

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG ( PHASE 1 )

6

6

EX 16" CI  WTR

STA 4+66.40

BY CITY FORCES

AHD OF CONTRACTOR

CUT AND PLUG ( PHASE 7 )

BEGIN OF PHASE 7 STA. 1+05
END OF PHASE 7 STA. 4+66.40

E
X

 8
"
 P

V
C

 W
T

R
 

EX 16" CI WTR

S
T

A
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5
6
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F
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S
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4
+
8
6
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T

C

END OF PHASE 1  STA. 4+76.00

S
T

A
 4

+
7

6
.0

0
 B

E
G

I
N

 O
F

 W
O

R
K

1. CONTRACTOR TO REMOVE

EX 12" PVC WTR

AFTER PHASE 1 THROUGH PHASE 6 HAVE

BEENACCEPTED AND RECONNECT TO THE 

EXISTING MAIN

AFTER NEW MAIN HAS BEEN ACCEPTEDAFTER NEW MAIN

B
E

G
IN

 O
F

 W
O

R
K

ELEC

EL UNK

CAUTION

ED/MN

6280407-1846444

206-1719

STA 4+44.86

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY(3-PORT)  AND MARKER

STA 8+17.15

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY(3-PORT) AND MARKER

5
2

.0
0

’

1
0

.0
0

’

2" 

CONCRETE CROSS 

GUTTER

C

SEWER: 310951-D

2" 

C

C

RECONNECT TO EXISTING PVC BK RECONNECT TO EXISTING PVC BK

RECONNECT TO EXISTING PVC AHD
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

STREET RESURFACING 

S
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E
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E

S
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R
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APPROXIMATE LOCATION OF SLURRY SEAL

LEGEND

CCS27 COORDINATE

CCS83 COORDINATE

SEE SHEETS

C-11

NO SCALE

N

S

E

W

B-11041WATER

WBS

CITY OF SAN DIEGO, CALIFORNIA

PROJECT MANAGER
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FRONT STREET

FIRST AVENUE
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.

FIFTH AVENUE FIFTH AVENUE
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E

D
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O
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 S
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.

WATER GROUP 945

SEE SHEETS

LUIS SCHAAR

MAHYAR NAVIZI

SHEET 12 OF 16 SHEETS

36951-12-D

PAVING SCHEDULE NOTES

NO. LOCATION WIDTH
APPROX.

AREA

RESTORATION

REQUIRED
LENGTH

1

2

4

5

6

7

8

9

10

12

13

3

11

STATION

SLURRY SEAL
STA 3+00.00

STA 1+00.00 TO 
52’

SLURRY SEAL
STA 6+00.00

STA 3+00.00 TO 
300’ 52’ 15600

SLURRY SEAL
STA 8+00.00

STA 6+00.00 TO 
200’ 52’ 10400

SLURRY SEAL
STA 11+00.00

STA 8+00.00 TO 
52’300’ 15600

SLURRY SEAL
STA 14+00.00

STA 11+00.00 TO 
52’300’

SLURRY SEAL
STA 18+00.00

STA 14+00.00 TO 
52’400’

SLURRY SEAL
STA 1+00.00 TO 

STA 4+00.00 
52’300’ 15600

STA 4+00.00 TO
SLURRY SEAL

STA 8+00.00
400’ 52’

SLURRY SEAL 300’ 52’STA 1+00.00 TO

STA 4+00.00 

SLURRY SEAL
STA 8+00.00 

STA 4+00.00 TO 400’ 52’ 20800

SLURRY SEAL 52’ 31200
STA 14+00.00 

STA 8+00.00 TO
600’

52’ 26000SLURRY SEAL
STA 14+00.00 TO

SLURRY SEAL 52’ 15600

1

2

3

4

15600

20800

5

67

8

15600

9 10 11
12

1314

LAUREL STREET

LAUREL STREET

LAUREL STREET

LAUREL STREET

LAUREL STREET

LAUREL STREET

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

FIFTH AVENUE

TOTAL AREA OF SLURRY SEAL (SF) 234000

COLD MILLING ASPHALT CONCRETE PAVEMENT; SDG-106

15

14

PRADO STREET
STA 18+00.00 TO

STA 21+28.04
329’ 52’ 17108

(SF) 89908

200’ 10400

20800

STA 35+00.00

ED/MN

APPROXIMATE LOCATION OF AC OVERLAY

LOCATION PER PAVING SCHEDULE NOTES (THIS SHEET)

STA 19+00.00 TO

STA 32+00.00
1400’ 52’ 72800

AC OVERLAY

AC OVERLAY

TOTAL AREA OF AC OVERLAY
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STA 19+00.00

STA 32+00.00TO
300’

500’
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6

9

10 11

12 13

14 15

16

17 18

20

21 22

23 24

25 26

27

28 29

30 31

P
A

V
E

R
S

/B
R

IC
K

S

* THE DETECTABLE WARNING TILES SHALL BE PER THE CITY’S APPROVED MATERIALS LIST

19

20

P
A

V
E

R
S

/B
R

IC
K

S

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

SEE SHEET

SEE SHEET

WATER GROUP JOB 945

SHEET 13 OF 16 SHEETS

NOTE:

CONTRACTOR TO NOTIFY SURVEYING 30 DAYS

PRIOR TO REMOVAL OF SIDEWALK FOR CURB RAMP

CONSTRUCTION TO RELOCATE ANY SURVEY MARKERS.

A & B

C1

C2

GEN. CURB RAMP NOTES

CURB RAMP DETAILS

EX STAMP/IMPRESSION PLACEMENT

EX TRAFFIC SIGNAL

N

E

S

W

EX ELECTRIC POLE

BUS STOP

5

7

A XX N/A

19

A XX N/A

A XX N/A

21

CONTRACTOR TO MATCH THE NEW SIDEWALK WITH THE EXISTING COLOR

AND FINISH OF THE ADJACENT SIDEWALK.

CONTRACTOR TO MATCH THE EXISTING SIDEWALK FINISH AND COLORA

C2

C2

C2

X

X

C2

A

ED/MN

ADD SIDEWALK PANNEL FOR PUSH BUTTON
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WORK BY CITY FORCES

DESCRIPTION BY APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATEDEPUTY DIRECTOR

APPROVED:

PROJECT MANAGER

PROJECT ENGINEER

SUBMITTED BY:

CHECKED BY:

W
O

R
K

 B
Y

 C
IT

Y
 F

O
R

C
E

S

WORK BY CITY FORCES LEGEND

3

24 6

EXISTING WATER MAIN

PROPOSED WATER MAIN

C

C

C

1

2

BC --- BEFORE CONTRACTOR

AC --- AFTER CONTRACTOR

BC - CUT & PLUG

AC - RECONNECT

WORK BY CITY FORCES

CITY FORCES NOTE NUMBER (THIS SHEET)

CITY FORCES NOTE NUMBER (PLAN & PROFILE SHT.)

PLAN & PROFILE "D" SHEET NUMBER

PHASE 1

PHASE 2

AREA  TO BE HIGHLINED IN PHASES

PRESSURE ZONE BOUNDARY

NO SCALE

NS

E

W

FIRE HYDRANT TO REMAIN IN SERVICE DURING CONSTRUCTION

FIRE HYDRANT TO BE REPLACED

C-13

CCS27 COORDINATE

CCS83 COORDINATE

BC - TEE/CROSS CUT-IN, OPEN/CLOSE VALVE(S)

AC - RECONNECT. OPEN VALVE(S)

AC - PERMANENT CUT & PLUG

SHT

2

TOTAL 1

NOTE:  CITY FORCES SHALL ALSO FURNISH PIPE AS NEEDED TO COMPLETE WORK.

5

7

1

4

2

10

11

CONTRACTOR FURNISHED MATERIALS FOR CITY FORCES WORK

3

16"X16" CROSS

1

B-11041WATER

WBS

LUIS SCHAAR

MAHYAR NAVIZI

SEE SHEETS

SEE SHEETS

36951-14-D

WATER GROUP JOB 945

SHEET 14 OF 16 SHEETS

16" X 10"

REDUCER
16"X8" CROSS

3

FIRST AVE

THIRD AVE

FRONT ST

SECOND AVE

FOURTH AVE

BALBOA DR

FIFTH AVE

SIX AVE

1

C
C

C

C

C

C

C

C

C
C

1
C

C

C

C

C

C

C

C

CC

2

2

2

2

2

22

2
2

3

2

2 1

2

2 2

2

2

12

2 2

2 3

2 4

2 5

3 1

3 23 3

3 4
11 1

3 6 5 3

6 6

6 3 7 1 8 2

8 1

8 5

9 1

9 3

L
A

U
R

E
L

 S
T

K
A

L
M

IA
 S

T

J
U

N
IP

E
R

 S
T

N
U

T
M

E
G

 S
T

O
L
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E
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T

E
L

 P
R

A
D

O
 S

T

M
A

P
L

E
 S

T

P
A

L
M

 S
T

T
H

O
R

N
 S

T

S
P

R
U

C
E

 S
T

R
E

D
W

O
O

D
 S

T

Q
U

IN
C

E
 S

T

16"X12" TEE

1

SHT

TOTAL

7

10

3

4

1

16" 

VALVE

BUTTERFLY
16" X 12"

REDUCER

11 1

2

1

12" 

VALVE

10" 

VALVE

 8" 

VALVE
8" X 6"

REDUCER

2

2

1

3 9

C

PHASE 3

PHASE 4

PHASE 5

PHASE 6

PHASE 3
PHASE 4 PHASE 5 PHASE 6

PHASE 2

PHASE 1

PHASE 7

PHASE 7

C

2

4 1

C

1

4 5

C

3

4 6

C

1

5 1 1

5 2

C

2

8 4

C

C

3

8 6

C

2

9 5

2

11 6

C

2

11 5

C

3

2

1

2

2 1 1

3

CITY FORCES FURNISHED MATERIAL

1

16" X 8"

REDUCER

C

3

4 7

2

9 10

C

A
L

V
A

R
A

D
O

 5
3
6

U
N
IV
. H

T
S
. 3

9
0

PHASE 1

CAUTION: 

RED VALVE TO 

AT ALL TIMES

REMAIN CLOSED 

ED/MN

3

4 9

C

2

3

16"X16" TEE

1

1

2

10 3

C
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

LEGEND

SHEET NO’s  

C
STORM DRAINS AFFECTED BY CONSTRUCTION

SURFACE FLOW TO STORM DRAIN ARROWS

WATER POLLUTION CONTROL SITE PLAN

NO SCALE

NOTE:

THIS SHEET IS USED FOR PROJECTS WITH LESS THAN

ONE (1) ACRE IN DISTURBED SOIL AREAS.

CITY OF SAN DIEGO, CALIFORNIA

CCS27 COORDINATE

CCS83 COORDINATE

C-14

PROJECT MANAGERNEW WATER MAIN

B-11041WATER

WBS

LUIS SCHAAR

MAHYAR NAVIZI

SEE SHEETS

SEE SHEETS

36951-15-D

WATER GROUP JOB 945

SHEET 15 OF 16 SHEETS

NOTES

1.

2.

3.

4.

THE INFORMATION ON THIS PLAN IS INTENDED TO BE USED

AS A GUIDELINE FOR THE CONTRACTOR AND SUBCONTRACTOR

TO INSTALL WATER POLLUTION CONTROL DEVICES AT GENERAL

LOCATIONS THROUGHOUT THE PROJECT SITE. THIS SITE PLAN IS

TO BE USED IN CONJUNCTION WITH THE NARRATIVE SECTION OF

THE WATER POLLUTION CONTROL PLAN (WPCP) AND WATER

POLLUTION CONTROL SPECIFICATIONS.

INLET PROJECTION REQUIRED AT ALL STORM DRAINS RECEIVING 

RUNOFF FROM DISTURBED SOIL AREAS.

CONTRACTOR TO UPDATE/REVISE SHEET AS NECESSARY.

THE INFORMATION ON THIS SITE PLAN IS ACCURATE FOR WATER

POLLUTION CONTROL PURPOSES ONLY. 

SHEET

 NO. 

  TYPE OF 

APPURTENANCE

 DESIGN 

PRESSURE

TYPE OF 

 BLOCK

14+76.63 PVC 16" THRUST 1000 LB/SQ. FT.

1000 LB/SQ. FT.THRUSTPVC 16"15+02.00

03

   PIPE
STATIONING 

THRUST/ANCHOR TABLE FOR 16" AND LARGER WATER MAINS

  TYPE/ 

DIAM. OF PIPE

   TOTAL 
  THRUST
    (lb)

ASSUMED SOIL

  CAPACITY

MINIMUM BEARING

AREA (sq.ft.), SEE 

NOTE 3 BELOW 

OR VOLUME OF BLOCK

(cu.ft.)

16"X16" TEE

16"X16" TEE

06

8+58.97 PVC 16" THRUST 1000 LB/SQ. FT.

PVC 16" THRUST 1000 LB/SQ. FT. 12.0 SQ. FT.16"X8" TEE

08 20+2.61 PVC 16" THRUST 1000 LB/SQ. FT.16"X8" CROSS

09

27+72.00 PVC 16" THRUST 1000 LB/SQ. FT.16"X12" CROSS

31+50.79 PVC 16" THRUST 1000 LB/SQ. FT.

FIRST AVE

THIRD AVE

FRONT ST

SECOND AVE

FOURTH AVE

BALBOA DR

FIFTH AVEFIFTH AVE

SIX AVE

C CC

C

CCCC

C

CC

CC

C

C

CCCC

C
C

C
C

C
C

C C C C C C C C C
C

C
C

2

3

4

511 6 7 8 9 10N
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J
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L

 P
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A
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O
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K
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L
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L
A

U
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E
L
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M
A

P
L

E
 S

T

CCCCCCCCCCC C

C
C

C
C

CCCCCCCCCCCC

C
C

C
C

IN

IN

IN

INC
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O
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O
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M
 D

R
A

IN
 I

N
L

E
T

C
O
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N

E
R

 O
F
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A

W
T

H
O

R
N

 S
T

R
E

E
T

A
N

D
 2

N
D

 A
V

E
N

U
E

.

NOTES: 

* The specific weight of concrete is 140 lb/cu.ft.   

  Safety Factor = 1.5

44.2 SQ. FT.44195

IN

IN

IN

ININ

IN

IN

IN IN IN

IN

IN

CIN

IN

N

E

S

W

ININ ININ

IN

IN

IN

IN

IN

C C

W
A

T
E

R
 P

O
L

L
U

T
IO

N
 C

O
N

T
R

O
L

 S
IT

E
 P

L
A

N

16"X12" CROSS

16"X16" TEE

IN

IN

IN

IN

5.

INSTALLATION OF STORM DRAIN INLET PROTECTION ANYWHERE

EAST OF 6TH AVENUE.

CONTACT BRUCE MARTINEZ AT(619) 235-1124 TO COORDINATE  

79.7 LB/SQ. IN.

79.7 LB/SQ. IN. 28452

28452

25435

11956

11956

25435

28.5 SQ. FT.

28.5 SQ. FT.

25.4 SQ. FT.

12.0 SQ. FT.

25.4 SQ. FT.

123.8 LB/SQ. IN.

123.8 LB/SQ. IN.

123.8 LB/SQ. IN.

123.8 LB/SQ. IN.

123.8 LB/SQ. IN.

ED/MN

12+40.82

"CONSTRUCTION SITE STORM WATER PRIORITY (INSPECTION FREQUENCY): LOW."

1.  FOR ADDITIONAL THRUST BLOCKS, ANCHOR BLOCKS, DETAILS AND NOTES SEE SDW-151.

2. REFER TO SPECIFICATIONS SECTION 306-1.2.14 FOR ADDITIONAL REQUIREMENTS.

3. FOR ESTIMATING THE QUANTITY FOR THRUST BLOCKS, THE DEPTH OF THE THRUST BLOCKS SHALL BE HALF OF THE TRENCH WIDTH PLUS 12" EMBEDMENT.
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

NO SCALE

NS

E

W
CITY OF SAN DIEGO, CALIFORNIA

CCS27 COORDINATE

CCS83 COORDINATE

C-15

PROJECT MANAGER

FIRST AVE

THIRD AVE

FRONT ST

SECOND AVE

FOURTH AVE

BALBOA DR

FIFTH AVEFIFTH AVE

SIX AVE

B-11041WATER

WBS

LUIS SCHAAR

MAHYAR NAVIZI

SEE SHEETS

SEE SHEETS

WATER GROUP JOB 945
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R
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LEGEND

EXISTING WATER MAIN 

W
A

T
E

R
 A

B
A

N
D

O
N

M
E

N
T

 P
L

A
N

WATER ABANDONEMENT PLAN

36951-16-D

SHEET 16 OF 16 SHEETS

EX 16" CI WTR

C C

PROPOSED 16’’ CL 305 PIPE

PROPOSED WATER MAIN

C

ABANDON EXISTING WATER MAIN

PERMANENT CUT AND PLUG

M
A

P
L

E
 S

T

N
U

T
M

E
G

 S
T

O
L

IV
E

 S
T

P
A

L
M

 S
T

S
P

R
U

C
E

 S
T

T
H

O
R

N
 S

T

WATER MAIN TO BE SLURRY FILLED = 16" CI 379 FEET

SLURRY FILL ABANDONED 16" EXISTING WATER MAIN

ED/MN

EXISTING 10" CIEXISTING 10" CI

EXISTING 12" CI

C

EXISTING 16" CI

C

L
A

U
R

E
L

 S
T
 

EX 36" SCRW

EX 24" RCSC

EX 24" RCSC

E
X

 2
4

"
 R

C
S

C

EXISTING 10" CI
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